

**ADDENDUM #1**  
**to**  
**FLOAT BRIDGE ROAD CAUSEWAY RECONSTRUCTION**

**THE CONTRACTOR IS INSTRUCTED TO MAKE THE FOLLOWING CHANGES TO THE BID:**

**GENERAL**

**Item #1** – The contractor shall follow VTrans requirements for temporary guardrails/barriers during construction.

**Item #2** – The Town has an agreement with a private landowner on Float Bridge Road east of the causeway for use by the contractor during the project. The contractor shall coordinate with the Town to use this property and secure any permitting necessary.

Following construction, the contractor shall return this property to the same condition as prior to construction including, but not limited to, topsoil, seed and mulch.

**Item #3** – Bids shall be based upon the following installed unit quantities for the “24-36 inch blast rock chinked with smaller stones”:

- Base Bid (South Side Improvements): 893 cubic yards
- Alternate 1 Add (North Side Improvements): 1,541 cubic yards

**BID DOCUMENTS**

**Item #4** – Bid Form Article 5.02 has been updated to include a unit price for stone backfill in excess of the quantities provided for in Item #3 above. This price shall include the material and its installation.

**Item #5** – General Conditions have been updated to include Article 5 Correction, Removal or Acceptance of Defective Work. This includes Article 5.03 providing for a Correction Period of one year following Substantial Completion.

**Item #6** – General Conditions have been updated to include Article 6 Definitions and Terminology.

**END OF ADDENDUM #1**