BAB

PO Box 724 Rutland Vermont 05701 (802)747-7103

ESTIMATE

Date: 11/20/2023

For / Location: Town of Castleton

Road side canopy lifting and hazardous tree removals.

Equipment for project : 75' Bucket truck, 24" diameter wood chipper, Container chip trucks, 80' Aerial harvester.

Includes: four man tree crew, two man traffic control crew with sign packages and slow/stop sticks.

Roads to be done: E-Hubbardton Rd. approximate time two weeks, Frisbee Hill Rd. Approximate time 4-5 days, North St. Approximate time 4-5 days, Drake Rd. Approximate time 5 days, Creek Rd / Castleton Rd. Approximate time 4 days.

Day rate: 4,500.00 per day. Estimated Total: 29 days @ \$,4500 per day equals \$ 13 0,500